

ಚಾಮುಂಡೇಶ್ವರಿ ವಿದ್ಯುತ್ ಸರಬರಾಜು
ನಿಗಮ ನಿಯಮಿತ
(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಸ್ವಾಮ್ಯಕ್ಕೆ ಒಳಪಟ್ಟಿರುತ್ತದೆ)
ನಿಗಮ ಕಾರ್ಯಾಲಯ, ಖರೀದಿ ಶಾಖೆ
ಜಾವಿಸನಿನಿ, ಮೈಸೂರು-570017
Telephone No: 9448994705



CHAMUNDESHWARI ELECTRICITY
SUPPLY CORPORATION LIMITED
(A Government of Karnataka Undertaking)
Corporate Office, Procurement Section
CESC, Mysuru-570017
Website: www.cescmysore.org
E-mail ID: gmpurc@cescmysore.org

Company Identity Number (CIN): U40109KA2004SGC035177

CESC/GM(P)/DGM(P)/AGM (P-1)/2023-24/

Date: 14 AUG 2023
8624-27

DETAILED WORK AWARD

BY REGD. POST ACK. DUE

**M/s Sri Veerabhadreshwara Electricals,
#76, Near School Sunkathonnur Main Road,
Hegadahalli, Mandya-571434.**

Sir,

Sub: Reconductoring of 11kV, F-7 **Chikkanayakanahalli IP Feeder** on
Total Turnkey basis under unit rate contract in **Saligrama Sub
Division, K.R.Nagara Division.**

- Ref:1)CESC/GM(P)/DGM(P)/AGM(P-1)/2022-23/C2-5354, 27-10-2022
2) Tender No. in e-portal: CESC/2022-23/EL/WORK_INDENT 1623
3) Techno-Commercial Bid opened on 29-11-2022 & Price Bid opened
on 05-01-2023
4) Approval obtained on 02-03-2023
5) T.O. LOI No: 26544-47, dated: 14-03-2023
6) Contract Agreement dated: 03-04-2023
7) KGB, Sunkathonnur Branch, PPura BG No:12318BG02016/03-
04-2023, Rs.34,530/- Validity: 03-10-2024.

Please find herewith Detailed Work Award (DWA) for Reconductoring of
11kV, F-7 **Chikkanayakanahalli IP Feeder** on Total Turnkey basis under
unit rate contract in **Saligrama Sub Division, K.R.Nagara Division** on Total
Turnkey basis under Unit Rate contract. The Bid document and all
amendments issued thereof pertaining to subject enquiry forms the part of
this Detailed Work Award.

This Detailed Work Award may please be acknowledged and returned duly
affixing your signature and seal of your firm on all pages within 7 days.
Please quote the Detailed Work Award number and date in all your future
correspondence to this office.

1) **SCOPE OF WORK:**

Scope of Work includes:

- i) Replacement of existing 2/4 ACSR conductor with Rabbit Conductor
- ii) Providing Intermediate Poles
- iii) The contractor shall source all the other materials hardware and LT insulators as per IS specification from CESC approved vendors only.
- iv) The hardware materials which are not in the schedule (left out materials) but are essential for completion of works are to be supplied by the agency and the rate for the same (supply & erection) will be paid as per quoted tender premium over prevailing Schedule of Rates.

2. **Price Schedules:** Quoted price of individual materials required for the scope of work is here with given in the tables below.

3. **Prices:**

The prices are firm throughout the Period of Contract. No price variation is allowed.

4. **Work Awarding Officer:**

The work awarding officer is the Executive Engineer (Elec.) of the concerned O & M Division will operate the rate contract. He shall approve and issue the work orders for individual works based on available budget as per prevailing rules. Minimum of thirty days and maximum of forty five days shall be given to complete each work award depending up on the volume of work involved.

5. **Completion period:**

The work shall be completed in all respect within **Six Months from the date of the DWA**. However, early completion of works is preferred.

6. The cost of works proposed against this contract is ₹11,50,958/-.

7. **Performance Guarantee:**

The firm has furnished Bank Guarantee of ₹34,530/- towards performance guarantee at 3% of the contract value.

8. **Liquidated Damages:**

If the extension is due to delay from the contractor side, the proposal with reason for delay and audited calculation for claiming liquidated damages shall be submitted thro' proper channel to this office by the Executive Engineer(Elec.) of the O&M Division as per clause 14.1 of GCC & clause 13.0 of SCC. As per clause 14.1 of GCC, if the Contractor fails to complete Commissioning within the time fixed under the Contract, the Contractor shall pay to the Owner as Liquidated Damages and not as Penalty, a Sum specified for each specified period of Delay. The details of such Liquidated Damages are brought out in the accompanying Special Conditions of Contract (SCC). Equipment and Materials will be deemed to have been delivered only when all its Components, Parts are also delivered. If certain Components are not delivered in time, the Equipment and Materials will be considered as delayed until such time the missing Parts are also delivered. The total amount of Liquidated Damages for

delay under the Contract will be subject to a maximum 10% of the Contract Price.

9. Taxes and Duties:

The amount of award is inclusive of all applicable taxes, duties, works, contract tax, freight & insurance or levies that are applicable in respect of transaction between the firm and CESC. Service Tax/GST as applicable shall be borne by the contractor. Which is not included in the Bid, shall be to Firm account and CESC shall have no liability whatsoever in this regard.

10. Completeness:

All the necessary equipment and materials that are required for the work even though they have not been mentioned in the scope of work & specifications but are necessary for successful completion of work is deemed to be included in the scope of work & specification and bidder shall supply those materials and undertake erection also complying with ECC. However if essential material required other than indicated in Bill of material for successful completion of work, such material cost will be paid as per the quoted percentage on prevailing SR which will be considered at the time of awarding of work as per GCC(2.6).

11. Payment:

The terms of Payments shall be as below;

(1) **Hundred percent (100%)** of the total cost of each work award including supply of materials, erection, test & commissioning of the equipment/materials along with 100% taxes & duties, Freight & Insurance charges as mentioned in the award against completion of each work award issued by the concerned division will be paid subject to furnishing the following:

- i. Material purchase Invoice in duplicate.
- ii. Material inspection/test certificates issued by the TA&QC/Concerned Executive Engineer.
- iii. Physical inspection/verification of materials utilized for works at site with certification by Engineer in charge of work.
- iv. Joint inventory from Agency and AEE (Elec), O&M of concerned sub-division.
- v. Spot inspection report from TA & QC Engineer of respective divisions shall be summited along with bill.
- vi. Transit insurance copy if any.

12. Notwithstanding anything contained to the contrary in the Bid documents, storage insurance for materials stored at the site by the contractor shall be to the account of the Contractor alone and no amount whatsoever is payable by the CESC, Mysore.

13. Jurisdiction of contract:

The laws applicable to the contract shall be laws in force in India. The courts of Mysore shall have exclusive jurisdiction in all matters arising under this contract.

14. The successful bidder shall procure and supply the materials from CESC approved vendors/regular suppliers to CESC only. Any proposal for procurement of materials other than the approved vendors, '**vendor approval**' shall be obtained from the owner prior to supply of such bought out items. **The owner reserves the right to choose vendors for approval.** List of Vendor Approved Firms/Regular suppliers to CESC is available in the CESC's official website.

15. Approval for Drawings:

Necessary approvals for the drawings of the materials to be supplied to the works are to be obtained in advance from the undersigned.

Commissioning of completed work:

Approval from Electrical Inspectorate, Govt. of Karnataka/Railway Crossings shall be obtained before commissioning and handing over of completed work to the Executive Engineer (Elec.,) O & M Division.

Guarantee:

The materials supplied and the work executed shall be guaranteed as per the conditions stipulated in the Bid document.

16. All technical specification and commercial terms and conditions as per specification shall be complied with, except for deviation, if any specifically discussed and agreed to.

17. The Contractor firm is responsible for guaranteed performance and timely completion of the total contract.

18. This Detailed work award shall be read in conjunction with the letter of Intent issued, Contract Agreement, Performance Guarantee and Bid Documents of the Subject enquiry along with subsequent Amendments, if any, issued by this office.

19. Guarantee & warranty as stipulated in the Bid conditions.

20. The other terms and conditions are as stipulated in the bid document.

21. Settlement of disputes:

Any dispute or difference or claim arising out of, or in connection with, or relating to the present contract or the breach, termination or invalidity thereof, shall be referred and settled under the Arbitration center – Karnataka(Domestic and International) Rules 2012, by one or more arbitrators appointed in accordance with its rules.

24. Price Schedule:


Sl No	Particulars of material	Unit	Qty.	Awarded Unit Price -8.9% over CSR 2021-22 including GST, ESI & PF on Labour and other TTK components (Rs.)	
				Material	Labour
1	9.00 Mtrs long RCC pole 145 Kg WL	Nos.	1	6785	1660
2	9.00 Mtrs long PSC pole 200 Kg WL	Nos.	1	4056	1660
3	Pre-Stressed Tubular Spun Pole - 11 Mtr, 500 Kg WL	Nos.	1	17208	2350
4	Pre-Stressed Tubular Spun Pole - 11 Mtr, 500 Kg WL	Nos.	1	17208	2350
5	Base Concreting with CC 1:4: 8 for 11 Mtr Spun Pole (1000x1000x150mm)	Nos.	1	--	1040
6	Pole Concreting with CC 1:2:4 (without coping)	Nos.	1	--	17340
7	11KV Horizontal cross arms with clamp, HTST , bolts &nuts of required size and washers etc for RCC pole.	Nos.	1	633	151
8	LT 4 Pin Cross arms with pole clamp, B&N of required size and washers etc for RCC pole	Set	1	416	151
9	DP Structure with RCC Pole - 9Mtr Long 145 kg WL	Set	1	20271	5094
10	11kV, 200Amps, Single Break GOS	Set	1	8656	996
11	H - Frame Set for fixing 11 kV, 200 Amps Single Break GOS - (For DP structure for providing New GOS for sectionalisation) - MS	Set	1	4309	299
12	Earthing materials pipe type for grounding as per drawing (single electrode with accessories)	Set/3 Nos	1	4931	2730
13	Rabbit ACSR	km	1	58354	4084
14	11kV, 5kN Composite / Polymeric Pin Insulator (24mm dia FRP Rod)	Nos.	1	209	--
15	11kV, 45kN Polymeric Insulators	Nos.	1	191	--
16	Pin Insulators 1.1 KV class with G.I.Pins, Nuts & Washers	Nos.	1	61	--
17	No. 8 Strain Insulator	Nos.	1	23	--
18	Guy sets complete with No.15 strain insulator & concreting materials	Set	1	1146	554
19	Guy concreting with Boulders, Mud and Sand	Nos.	1	--	247
20	Spiral earth electrode	Nos.	1	235	86
21	PG Clamp Rabbit to Rabbit	Nos.	1	110	--
22	Loading & Unloading of 9Mtrs Poles	Nos.		--	0
	a) Guarding Material	Mtr	1	92	--
	b) Fixing guarding including fixing of necessary cross arms between HT and LT line, Road Crossing, Telephone Line Crossings	Per Set	1	--	943
23	Releasing of Weasel ACSR	km	1	--	2696
24	Loading & Unloading of 9Mtrs Poles	Nos.	1	--	131

25. Project implementation and monitoring from CESC

- a) The estimates shall be sanctioned by appropriate authority as per prevailing company delegation of powers.

- b) Except Transformers and 11 kV pin & dead end insulators all the other materials shall be inspected by the concerned divisional Executive Engineer(Ele).
- c) Superintending Engineer (Elec) of respective O&M Circles is designated as the **Nodal Officer** for successful implementation and completion of the project. Monthly progress of the works Division wise/Agency wise/Work Award wise shall be monitored by respective Circle's Superintending Engineer (Elec).
- d) Agency wise/Division wise monthly progress of the works shall be submitted through proper channel by all Divisions through respective Chief Engineer (Elec), CESC, Mysuru/Hassan Zone to General Manager (Technical), CESC, Corporate Office, Mysuru without fail.

Note: Ten bound copies comprising of DWA, LOI, Contract Agreement, BG and Bid documents with amendments if any shall be submitted to this office within 15 days from the date/receipt of this DWA


General Manager (Procurement)
CESC, Mysuru.

Copy:

1. Chief Financial Officer, CESC, Mysuru for information.
2. Chief Engineer (Elec), CESC, O& M Zone, Mysuru for information.
3. Chief General Manager(I/A), CESC, Mysuru for information.
4. General Manager (Tech), Corporate Office, CESC, Mysuru for information.
5. Superintending Engineer (Elec), CESC, Mysuru Circle.
6. Executive Engineer (Elec), O&M Division, K.R Nagara for further needful
7. MIS Section, to publish in cescmysore.org
8. MF/OC